SCHEDULE COF PAY | TEMS PAGE 1
CALL ORDER : 090 CONTRACT ID : R -24471-B
LETTI NG DATE : 07/15/03 10:00 AM

SECTI ON NO. 0001 ACCESS CONTROL

1 105-06845 CONSTRUCTI ON ENGA NEERI NG LUMP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-02240 PAVEMENT, REMOVE 42. 000 SYS
4 202-02278 CURB, CONCRETE, REMOVE 30. 000 LFT
5 202-96133 Pl PE, REMOVE 24.000 LFT
6 202-99187 FENCE, FARM FI ELD, REMOVE 995. 000 LFT
7 203-02000 EXCAVATI ON, COWON 40. 000 CYs
8 203-02070 BCRROW 10. 000 CYs
9 211-07454 STRUCTURE BACKFI LL 2.100 CYs
10 603-06040 FENCE, FARM FI ELD, 47 IN 11, 565. 000 LFT
11 605-06120 CURB, CONCRETE 60. 000 LFT
12 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
13 621-06559 MJULCHED SEEDI NG R 615. 000 SYS
14 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN 2.000 EACH
15 715-03756 Pl PE, REI NFORCED CONCRETE, V, 15 IN 38. 000 LFT
16 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
17 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
18 801-06710 FLASH NG ARROW SI GN 25. 000 DAY

19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP



SCHEDULE COF PAY | TEMS PAGE 2
CALL ORDER : 240 CONTRACT ID : R -27057-B
LETTI NG DATE : 07/15/03 10:00 AM

SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENGA NEERI NG LUMP LUWP
2 105-07038 FIELD OFFICE, A 7.000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 202-60820 SURFACE M LLING ASPHALT 4,601. 000 SYS
5 303-52308 COVPACTED AGGREGATE, O 53 750. 000 TON
6 304-07491 HVA PATCH NG TYPE C 10, 047. 000 TON
7 401-07429 QT QA-HVA, 5, 76, | NTERMEDI ATE, Cl19 nm 750. 000 TON
8 405-05517 ASPHALT FOR PRI ME COAT 6. 000 TON
9 406- 05520 ASPHALT FOR TACK COAT 17.000 TON
10 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHCRED 2, 400. 000 LFT
11 602-06646 TEMPCRARY CONCRETE BARRI ER 3, 600. 000 LFT
12 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 44, 756. 000 LFT
13 715-05053 Pl PE, UNDERDRAI N OQUTLET, 6 IN. 7,935. 000 LFT
14 715-05203 PIPE, TYPE 4, G RCULAR 4 IN 10, 139. 000 LFT
15 718-06526 HVA FOR UNDERDRAI NS 647. 000 TON
16 718-06529 QUTLET PROTECTOR, 2 65. 000 EACH
17 718-06531 QUTLET PROTECTOR, 3 253. 000 EACH
18 718-52610 AGGREGATE FOR UNDERDRAI NS 282. 000 CYs
19 801-01093 TEMPCRARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 10. 000 EACH
20 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 89, 512. 000 LFT
21 801-06640 CONSTRUCTI ON SIGN, A 46. 000 EACH
22 801-06710 FLASH NG ARROW SI GN 180. 000 DAY
23 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
24 808-06702 LI NE, THERMOPLASTIC, BRCKEN, WHI TE, 5 IN 2, 500. 000 LFT
25 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 15, 000. 000 LFT
26 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 10, 000. 000 LFT
27 808-06716 LI NE, REMOVE 45, 000. 000 LFT
28 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 195. 000 EACH
29 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 195. 000 EACH
30 105-06657 PHONE, CELLULAR 7.000 M35
31 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 1. 000 EACH
32 801-06198 PATRCOLLER 180. 000 DAY
33 801-06645 CONSTRUCTION SIGN, B 18. 000 EACH
34 402-07434 HVA SURFACE, TYPE C 3, 059. 000 TON
35 402-07439 HVA | NTERVEDI ATE, TYPE C 2,935. 000 TON

36 402-07442 HVA BASE, TYPE C 1, 562. 000 TON






